
REQUEST FOR REVIEW FORM San Francisco Arts Commission 
Civic Design Review 

PROJECT INFORMATION 
PROJECT TITLE:__________________________________________________________  DATE: _______________________ 
CLIENT DEPARTMENT: ___________________________________________________________________________________ 
PROJECT ADDRESS  _______________________________________________________   DISTRICT NUMBER:   ____________ 

Is this part of a multi-site project, bond or capital improvement program? If yes, which program? 
_____________________________________________________________________________________________________ 

PROJECT TEAM 
PROJECT DESIGNER:  _____________________________________     Email:  _______________________________________ 
PROJECT MANAGER:  ____________________________________     Email:  _______________________________________ 
ARCHITECT:  ____________________________________________  Email:  _______________________________________ 
LANDSCAPE ARCHITECT: __________________________________     Email:  _______________________________________ 

DATES OF REVIEW  PROJECT DELIVERY METHOD 
Conceptual/Informational Presentation ______________________  
PHASE 1: Schematic Design  ________________________________  
PHASE 2: Design Development  _____________________________  
PHASE 3: Construction Documents  __________________________  
Other:  

Small Project Review 
Plaque Review   
Administrative Review

Design, Bid Build (traditional) 
Fast Track 
Design-Build 
Bridging  
Other 
Construction Commencement: _________________ 
Construction Completion: _____________________

Structure Size (SQ FT):  ____________________________
BUDGET 
Total Construction Cost:  _____________________________________
Art Enrichment Budget:   _____________________________________
Please attach the official line item construction budget for the project and provide an explanation if the Art Enrichment budget is less than 
2% of the total construction cost including above and below ground construction unless exempt per the Art Enrichment Ordinance. 

DESIGN CONCEPT 
Please provide a succinct description of the design concept or idea (not functional goals). Attach additional page if needed. 

ADDITIONAL INFORMATION 
Is this project on a City designated landmark or in a City designated historic district? If yes, please contact Tim Frye of 
the Historic Preservation Commission to determine whether a certificate of appropriateness or other steps are required.

Interdepartmental Fund Transfer should use 
the below codes for SFAC’s chart fields:

COMMUNITY OUTREACH 
It is your obligation to notify the community (by mail or email) that there is opportunity for public comment at the Civic 
Design Review Meeting. This is an important part of the public process. What has been done in this regard? 

FEES 
Full Project Fee: $12,800 
Projects are charged on a per project basis. Complex projects or projects 
involving mor e than one building may be charged a higher fee. The fee for 
a Small Project Review is $6,400 and $750 for an Administrative Review.

Write checks to: San Francisco Arts Commission

Fund ID: 11740 
Authority ID: 16577  

Activity ID: 0001

Revenue Account ID: 460127 
Department ID: 163649 
Project ID: 10022393

cmosher
Text Box
NO

cmosher
Text Box
There is a community outreach presentation on the project on 9/14/2022 at the Chinatown Public Library CDR meeting will be announced at the meeting 



Design Concept:   

The design celebrates the city and neighborhoods using shapes, color, and transparency. It lightens the 
existing precast concrete forms with the introduction of articulated glass walls within a frame that 
embraces the vehicular doorway on Broadway and integrates the building with the existing 
neighborhood massing and pedestrian scale on Mason Street. There, the frame creates a welcoming 
entrance canopy and the glass walls provide transparency into the stair and upper floors,  where the 
waiting areas are visible, creating an ease of wayfinding and activation of the façade.   



Chinatown Public Health Center (Draft Project Budget - $68M)

Seismic Retrofit and Renovation Of Existing Building

7/27/2022

Project funding Budget

MHSA - FY22-23 5,000,000

Additional fund needed 7,000,000

GO Bond 2023 56,000,000

A Total Project Budget 68,000,000

Project Area Area (GSF)

Level 0 - (Tunnel) 241            

Level 1 - Enclosed Space 4,955         

Level 1 - Garage Space 4,240         

Level 2 9,258         

Level 3 9,328         Construction cost

Penthouse 2,595         46,487,673       68%

B Total GSF 30,617       Other contingency

3,277,689         

Construction Area (GSF) $/GSF Budget Subtotals Comments

Construction and General condition 1,129 34,573,061 Façade Study 2 Base scope 33,272,914   Replacing glass only

Design Contingency (20%) Included above Façade Study 1 34,105,204   East/West only

Escalation (26%) Included above Façade Study 2 34,573,061   East/West only

Fixed Direct Construction Budget Limit 1,129 34,573,061 Façade Study 3 38,483,241   All four sides

Façade Study 4 37,948,935   All four sides

Factor Budget Subtotals

Construction Contingency 20.0% 6,914,612           

Sub-total Main Construction Contract  41,487,673       

Better Streets/Curb Cuts Allowance 200,000              Need a validation

New PG&E Services 600,000              Need a validation

Temporary Power Allowance 200,000              Need a validation

Supporting Construction Contract / Other Hard Costs 1,000,000         

C Total Construction Cost (TCC) 42,487,673       

 

Project Control Factor Budget Subtotals

Design Service

A/E Service - Design 18.39% 7,813,298           DPW MOU (3/24/22)

A/E Service - CA 6.00% 2,549,260           

Subtotal 10,362,558       

PM/CM/Other soft cost

Client Department Services 2.50% 1,062,192           

DPW Project Management 2.50% 1,062,192           

CM Services 6.00% 2,549,260            

Testing/Inspection 1.50% 637,315              

City Administrative Services 0.75% 318,658              

Regulatory Agency Approvals 2.25% 955,973              

Tunnel closure/Traffic control 9.0% 4,000,000           Need a validation

Art Enrichment 2.00% 691,461              2% of Direct Construction Scopes

Subtotal 11,277,051       

D Total Project Control 50.9% 21,639,609       

Contingency Factor Budget Subtotals

Project Control Contingency 1.5% 637,315              

Bid Market Conditions Contingency 3.0% 1,037,192           

Extraordinary Inflation Reserve 2.5% 1,603,182           

E Total Contingency 3,277,689         

Finance Costs Factor Budget Subtotals

Bond Allocation 63,000,000         

Bond Issuance 1.5% 945,000              

City Services Audits 0.5% 315,000              

F Total Finance Costs 2.0% 1,260,000         

Clinic Enabling Factor Budget Subtotals

G Clinic Enabling Scope 500,000 Use MHSA fund (GO Bond is not eligible)

Total Capital Project Budget (C+D+E+F+G) 69,164,971       Under 68M

7/28/2022
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